Work Order Bid (ID)



WORK ORDER INFORMATION

Work Order Name: WO/1002845/1
Work Order Type: Weatherization
Audit Name: 1002296

CLIENT INFORMATION

Client ID: 1002845

Alt. Client ID: C1002901SA101

County: Unicoi

AGENCY INFORMATION

Agency: Upper East Tennessee Human

Development Agency

Address: 301 Louis Street

Kingsport TN 37662

Agency Phone: 1-423-246-6180

Agency Fax:

Email Address: sdawes@uethda.org

Company Name & License Number:	
Contractor's Signature:	

COMMENT

898 SQUARE FOOT SINGLE WIDE MOBILE HOME MANUFACTURED IN 1982.
ALL WORK TO BE DONE IN ACCORDANCE WITH THE TENNESSEE STANDARD WORK SPECIFICATIONS AS ADOPTED BY THE TENNESSEE HOUSING DEVELOPMENT AGENCY.

CONTRACTOR IS RESPONSIBLE TO VERIFY DIMENSIONS AND SCOPE OF WORK PRIOR TO BID.

SURVEY ON 3/10/2020 BY RON CARLISLE (423) 736-0678 INITIAL BLOWER DOOR 1313 @-50 POST WORK TARGET 898 @-50 MUST BE REACHED OR EXCEEDED

Client ID: 1002845 Work Order Bid (ID)

Page 1 of 6

1	Measure 1	ral Air Sealing	Components							
	Comment	Post Wo Suggeste appropria (accessil If applica of the wa	ower Door Reading: 131 rk Target of 898 @-50 f ed Best Practice of Air I ate materials to seal the ble in the crawl space) a able- rake back existing alls. Use Rigid Foam Bo ons of soffits, chases, a	Must Be Me nfiltration Re penetration and in the control in the control insulation pard and two	eductins and eilings and us o-part	on is to use to openings in (accessible se two-part for foam to close	the Sub-floin the attic am to seal	oor). I the top	plates	
						Estimated	1		Actual	
#	Material/La	bour	Description/Comment	Unit	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation Miscellaneo Supplies	us	General air sealing (setup cost) Infiltration Reduction	Each Each	1					
Oth	er Detail									
				М	easure	Sub Total		Sı	ıb Total	
	Measure 2 Comment	INSULA ⁻	Pipe Insulation TE THE FIRST 6 FEET HEATER AS PER THE		ND CO	Componer DLD-WATER Estimated	PIPE OUT	Γ OF TH		pected
#	Material/La	bour	Description/Comment	Unit	Qty	Unit Cost	Total	Qty	Unit Cost	Total
	Insulation Labor er Detail Field Notes:		DWH Pipe Insulation DWH Pipe Insulation	Each Each M	1 1	Sub Total		Su	Ib Total	

Client ID: 1002845 Work Order Bid (ID)

Work Order Name: WO/1002845/1

THDA Weatherization Assistance Program

	Measure 3	DWI	H Tank Insulation			Componer	nts		In	spected
	Comment		R THE TN SWS- Wrap thon. Secure with Tape and			R-10 or	Better			
						Estimated	d		Actual	
#	Material/La	bour	Description/Comment	Unit	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation		DWH Tank Insulation	Each	1					
2	Labor		DWH Tank Insulation	Each	1					
Otl	ner Detail									
					Measure	Sub Total		S	ub Total	
	Field Notes:									

THDA Weatherization Assistance Program

į	Measure 4	Belly	Fiberglass Loose			Componen	nts		lı	nspected
	Comment	replacem manufac replacem Membrai the frame Cut oper that it co to capac	E the torn or damaged shent material designed for turer specifications using the material is available the as tight as practical are. In the belly membronings in the belly membroniates the sub-floor in belity with fiberglass insular in Insulation Certificate variables.	or mobile hig materials or from Blevand reinforcerane to ena etween the tion.	ome. for in fins Mo e by r ble Fil	Product shoustalling speciobile Home P nechanically perglass insured oists. The ob-	uld be instal ific product. Products. In- fastening wall alation to be bjective is to	lled to Belly stall the vood str blown ofill the	e Belly rips to in so	
		InsulatiCoveraR-valueInstalleNumbeObjectiveDocument	e d thickness and minimu r of bags installed in acc	lass m settled the cordance we tract specific	nickne vith ma	ss anufacturer sp		S		
						Estimated	1		Actual	
#	Material/La	bour	Description/Comment	Unit	Qty	Unit Cost	Total	Qty	Unit Cost	Tota
1	Insulation		Floor Insulation - Fbergls,Blwn	Bag	19					
2	Labor		Floor Insulation - Fbergls,Blwn	Bag	19					
Oth	er Detail		r bergia,biwii							
]
				M	easure	Sub Total		Su	ub Total	
	Field Notes:									

THDA Weatherization Assistance Program

Work Order Name: WO/1002845/1 Report Run On: 11/4/2020 8:51:51 AM

Measure 5 Belly Fiberglass Loose [Addition]						In	spected			
	Comment IN	ISULAT	E THE ADDITION BEI	LY AS PE	R THE	MOBILE HON	NE BELL	Y		
						Estimated			Actual	
#	Material/Labor	ur	Description/Comment	Unit	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation		Floor Insulation - Fbergls,Blwn	Bag	3					
2	Labor		Floor Insulation - Fbergls,Blwn	Bag	3					
Oth	er Detail		i bergis,biwii							
				M	easure	Sub Total		Sı	ıb Total	
F	Field Notes:									
	Measure 6		onitor is Needed	PER THE T	N SWS	Components	S		In	spected
			<i>onitor is Needed</i> A CO MONITOR AS F	PER THE T	N SWS	8	S			spected
	Comment IN	ISTALL	A CO MONITOR AS F			Estimated	5		Actual	
		ISTALL		PER THE T Unit	N SWS	8	S Total	Qty		spected Total
	Comment IN Material/Labor Health and Saf	ISTALL ur	A CO MONITOR AS F			Estimated		Qty	Actual	
#	Comment IN	ISTALL ur	A CO MONITOR AS F	Unit	Qty	Estimated		Qty	Actual	
# 1 2	Comment IN Material/Labor Health and Saf	ISTALL ur	A CO MONITOR AS F Description/Comment CO monitor	Unit Each	Qty	Estimated		Qty	Actual	
# 1 2	Material/Labor Health and Saf Items Labor	ISTALL ur	A CO MONITOR AS F Description/Comment CO monitor	Unit Each	Qty	Estimated		Qty	Actual	
# 1 2	Material/Labor Health and Saf Items Labor	ISTALL ur	A CO MONITOR AS F Description/Comment CO monitor	Unit Each	Qty	Estimated		Qty	Actual	
# 1 2	Material/Labor Health and Saf Items Labor	ISTALL ur	A CO MONITOR AS F Description/Comment CO monitor	Unit Each Each	Qty 1 1	Estimated			Actual	
# 1 2 Oth	Material/Labor Health and Saf Items Labor	ISTALL ur	A CO MONITOR AS F Description/Comment CO monitor	Unit Each Each	Qty 1 1	Estimated Unit Cost			Actual Unit Cost	
# 1 2 Oth	Material/Labor Health and Saf Items Labor er Detail	ISTALL ur	A CO MONITOR AS F Description/Comment CO monitor	Unit Each Each	Qty 1 1	Estimated Unit Cost			Actual Unit Cost	
# 1 2 Oth	Material/Labor Health and Saf Items Labor er Detail	ISTALL ur	A CO MONITOR AS F Description/Comment CO monitor	Unit Each Each	Qty 1 1	Estimated Unit Cost			Actual Unit Cost	

THDA Weatherization Assistance Program

Work Order Name: WO/1002845/1 Report Run On: 11/4/2020 8:51:51 AM

Measure 7 Fix Water Leaks Present (Attic						Ins	pected			
		PIĊTURI	linor Roof Leak- TWO E ES) THE REFRIGERATOR				THE HALL	-WAY, ((SEE	
						Estimate	d		Actual	
#	Material/Lal	bour	Description/Comment	Unit	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Health and S	Safety	Equipment	Each	1					
2	Labor		Labor	Hour	1					
Otł	er Detail									
					Measure	Sub Total		Sı	ıb Total	
Г	Field Notes:									
	• • • • • • • • • • • • • • • • • • • •	INSTALL	II Bathroom Exhaust F . A NEW TWO SPEED UOUS. VENT TO THE	ASHRAE			SET TO 40 AS PER TH		Γ	pected
#	Material/Lal	bour	Description/Comment	Unit	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Health and S	Safety	Bathroom exhaust fan	Each	1					
2	Items Labor		Labor	Each	1					
	ner Detail									
.	Jordan Total									
					Measure	Sub Total		Sı	ıb Total	
	Field Notes:									
					0	-4-1-			4-1-	
			Wo	ork Ordere	Grand T	отаі:	G	rand To	otai:	

THDA Weatherization Assistance Program

Work Order Name: WO/1002845/1 Report Run On: 11/4/2020 8:51:51 AM